

**Details of contracts concluded during the month of October 2011**

Tender No.	Item/ nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single/ Two bid system)	Last date of receipt of tender	Nos. of tender received	Nos. & name of parties qualified after technical evaluation.	Nos. & name of parties not qualified after technical evaluation & Trial	Whether contract awarded to the lowest tenderer / evaluate L-1	Contract No. & Date	Name of contractor	Value of contract	Scheduled date of completion of supply
11/11 /CTS	Singlet White (Qty-19033 Nos.)	OTE	03-05-11	Two Bid System	07-07-11	01	<b>01 Nos.</b> M/S New Horizon Knits Pvt Ltd Pitampura New Delhi-34	NA	Yes	PC/608/1 1(11)/NS G-6467 P dated 27-10-11	<b>01 Nos.</b> 1) M/S New Horizon Knits Pvt Ltd Pitampura New Delhi-34	Rs. 8,59,340/-	Within 90 days from the date of approval of advance sample from DQA
01/11 /CTS	Boot Polish Black (Qty-1,09,007 Nos.)	OTE	03-05-11	Two Bid System	21-06-11	01	<b>01 No.</b> M/S Kishori Lal & Sons, 180, Harsh Vihar, Pitampura, New Delhi-34	<b>NA</b>	NA	PC/608/1 1(01)/NS G/6479P dated 27-10-11	<b>01 No.</b> 1) M/S Kishori Lal & Sons, 180, Harsh Vihar, Pitampura, New Delhi-34	Rs. 12,98,273 /-	Within 90 days from the date of approval of advance sample from DQA
09/11 /CTS	Cloth Polyester Blended Suiting Black for short (Qty-4456 Mtrs.)	GTE	05-05-11	Two Bid System	29-06-11	02	<b>01 No.</b> M/s Padamchand Milapchand Jain Ichalkaranji (MS)	<b>NA</b>	Yes	PC/608/1 1(09)/NS G/6506 P dated 27.10.11	<b>01 No.</b> M/s Padamchand Milapchand Jain Ichalkaranji (MS)	Rs. 3,51,712/-	Within 90 days from the date of approval of advance sample from DQA

38/10 /M&E (G)	Tactical Vest (Qty-980 Nos.)	OTE	30-09-10	Two Bid System	16-11-10	02	<b>01 No.</b> M/S Adigear International, New Delhi	<b>01 No.</b> M/S Sarvamangala Industrial Enterprises P Ltd Kanpur	NA	PC/608/1 0(42)/NS G-6414 P dated 21-10-11	M/S Adigear Internation al, New Delhi	Rs. 55,59,500 /-	Within 90 days from the date of issue of A/T
105/0 9M& E (G)	Sonic Defenders (Qty-30 Nos.)	OTE	28-02-10	Two Bid System	06-05-10	02	<b>01 No.</b> M/S S R G Tech. Pvt Ltd Jammu	<b>01 No.</b> M/S Starkee Lab. India (P) Ltd Noida	NA	PC/608/0 9(144)/NS G-6263 P dt 14-10-11	M/S S R G Tech. Pvt Ltd Jammu	Rs. 5,10,750/-	Within 90 days from the date of issue of A/T
80/09 /M&E (G)_	Digital S L R Camera (Qty-16 Nos.)	OTE	05-01-10	Two Bid System	23-02-10	03	<b>01 No.</b> M/S Photo Vision New Delhi.	<b>02 Nos.</b> M/S Anand Photonic New Delhi M/S Vidiology New Delhi	NA	PC/608/0 9/ (124)/NS G-6065 P dt 05-10-11	M/S Photo Vision New Delhi.	Rs. 41,76,554 /-	Within 90 days from the date of issue of A/T
05/09 /A&A( G)	Electro Stun Gun (Qty-248 Nos.)	GTE	18-05-09	Two Bid System	15-07-09	02	<b>01 No.</b> M/S Taser International USA	<b>01 No.</b> M/S 3G Wireless Communicatio n Pvt Ltd Bangalore	NA	PC/608/0 9(19)/NS G-6464 P dated 25-10-11	M/S Taser Internation al USA	Rs. 1,40,64,1 37.41	Within 90 days from the date of issue of A/T
87/09 /M&E (G)	Mini ROV (Qty-04 Nos.)	OTE	07-01-10	Two Bid System	04-03-10	04	<b>01 No.</b> M/S Bharat Electronic Ltd Navi Mumbai	<b>03 Nos.</b> M/S Sofema Gp Pares M/S Almighty Tech New Delhi M/S Bharghva International, New Delhi	Yes	PC/608/0 9(130)/NS G-6413 P dated 21-10-11	M/S Bharat Electronic Ltd Navi Mumbai	Rs. 2,58,40,0 00/-	Within 90 days from the date of issue of A/T
81/09 /M&E (G)	Radio Gate Way for Ex change (Qty-10 Nos.)	OTE	04-01-10	Two Bid System	04-02-10	04	<b>03 Nos.</b> M/S Alpha Design Bangalore M/S Coral Tele Ltd Noida M/S Cornet, USA	<b>02 Nos.</b> M/S Alpha Design Bangalore M/S Cornet, USA	Yes	PC/608/0 9(112)/NS G-6437 P dt 21-10-11	M/S Coral Tele Ltd Noida	Rs. 66,00,000 /-	Within 90 days from the date of issue of A/T